Norfolk Southern Railway Company - Signal Engineering Department
Ball-Park Estimate for Automatic Grade Crossing Warning Devices

City / State: Mt Olive, il.
Milepost: D-444 51

Road: Third St. N.
DOT/AAR Number: 480 074P

Type Project:  Modification G.C.W.D. County: Macoupin

S&E Project:  (04.0391
Man Days: 0

Meals and Lodges:

Rental of Equipment:
(2 Trucks, 1 Backhoe wiTrailer
and 1 Pipe-Pusher for:

Construction Supervision Vehicle:

Contingencies:

Purchses - Cthers Total:

Material Cost:
Sales and Use Tax:
Freight Charges:

Material Total:

Labor Cost:

(4 Man Crew at $0.00
a Day for: 20 Days)

Payroll Taxes and Overheads:
Preliminary Engineering:

Construction Supervision:

Labor Total:

Estimate Date: 07/15/02

State Project No.:
File Number: 061-04.436

*%% Purchases - Others *#*#

$ 6,380.00

$ 13,940.00
20  Days)

3 270.00

$ 730.00

$ 21,320.00

#%% NMaterial and Additives ***

$ 54,200.00
$ 2,710.00
$ 5,140.00

$ - 62,050.00

wik Tabor apd Additives ***

$ 16,400.00
$ 14,180.00
$ 6,210.00
$ 4,630.00
3 41,430.00
Subtotal: $  124,800.00
Credit (saivage/Scrap): - 0.00
Total ProjectCost: $ 124,800.00

Estimated By: R. H. Ray

Annual Maintenance Fee: $0.00 ~ (If $0.00, does not apply)

This Estimate Provided To Aid In Preparation And Planning
Of This Project And Is Valid For One Year From Date.
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Norfolk Southern Railway Company - Signal Engineering Department
Bali-Park Estimate for Automatic Grade Crossing Warning Devices

City / State: Mt Qlive, Il. Road: Main St.
Milepost: D-444.74 DOT/AAR Number: 480 075W
Type Project:  Modification G.C.W.D. County: Macoupin
S&E Project:  04.0392 State Project No.:

Man Days: 0 File Number: 061-04.437

#%% Purchases - Others ***

Meals and Lodges: $ 4,470.00
Rental of Equipment: % 9,760.00
{2 Trucks, 1 Backhoe w/Trailer
and 1 Pipe-Pusher for: 14 Days)
Construction Supervision Vehicle: $ 190.00
Contingencies: $ 770.00
Purchses - Others Total; $ 15,190.00

*#*% Material and Additives **+*

Material Cost: ' $ 35,800.00
Sales and Use Tax: $ 1,790.00
Freight Charges: $ 3,400.00
Material Tota: $ 40,990.00

*%*% T abor and Additives ***

Labor Cost: $ 11,480.00

{4 Man Crew at $0.00

a Day for: 14 Days)

Payroll Taxes and Overheads: $ 9,930.00

Preliminary Engineering: 5 4,160.00

Construction Supervision: $ 3,250.00

Labor Total: 3 28,820.00
Subtotal: $ 85,000.00
Credit (salvage/Scrap): - 0.00
Total ProjectCost; 3 85,000.00

Estimate Date: 07/15/02 Estimated By: R. H. Ray

Annual Maintenance Fee: $0.00 (If $0.00, does not apply)

This Estimate Provided To Aid In Preparation And Planning
Of This Project And Is Valid For One Year From Date.
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Norfolk Southern Railway Company - Signal Engineering Department
Ball-Park Estimate for Automatic Grade Creossing Warning Devices

City / State:  Mt. Olive, Il. Road: Second St.
Milepost: D-444.85 DOT/AAR Number: 480 076D
Type Project:  Modification G.C.W.D. County: Macoupin
S&E Project: 04,0393 State Project No.:

Man Days: 0 File Number: 061-04.438

*%% Purchases - Others ***

Meals and Lodges: $ 6,380.00
Rental of Equipment; $ 13,940.00
(2 Trucks, 1 Backhoe wiTrailer
and 1 Pipe-Pusher for: 20  Days)
Construction Supervision Vehicle: $ 270.00
Contingencies: $ 730.00
Purchses - Others Total: $ 21,320.00

*%% Material and Additives ***

Material Cost: $ 54,200.00
Sales and Use Tax: $ 2,710.00
Freight Charges: $ 5,140.00
Material Total: $ 62,050.00

**%* Labor and Additives ***

Labor Cost: % 16,400.00

(4 Man Crew at $0.00 '

a Day for: 20 Days)

Payroll Taxes and Overheads: $ 14,190.00

Preliminary Engineering: $ 6,210.00

Construction Supervision: $ 4,630.00

Labor Total: - . $ 41,430.00
Subtotal: $ 124,800.00
Credit (salvage/Scrap): - 0.00
Total ProjectCost: $ 124,800.00

Estimate Date: 07/15/02 Estimated By: R. H. Ray

Annual Maintenance Fee: $0.00 (If $0.00, dees not apply)

This Estimate Provided To Aid In Preparation And Planning
Of This Project And Is Valid For One Year From Date.
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Norfolk Southern Railway Company - Signal Engineering Depariment
Ball-Park Estimate for Automatic Grade Crossing Warning Devices

City / State: Mt. Olive, II. Road: Popular 8t.
Milepost: D-445.09 DOT/AAR Number: 4800783
Type Project:  Medification G.C.W.D. County; Macoupin
S&E Project:  04.0395 State Project No..:

Man Days: 0 File Number: 061-04.440

*%%* Purchases - Others ***

Meals and Lodges: 3 6,380.C00
Rental of Equipment: ' $ 13,940.00
(2 Trucks, 1 Backhoe wiTrailer
and 1 Pipe-Pusher for: 26 Days)
Construction Supenvision Vehicle: $ 270.00
Contingencies: 3 730.00
Purchses - Others Total: $ 21,320.00

**% Material and Additives ***

Material Cost: % 54,200.0Q
Sales and Use Tax: $ 2,710.00
Freight Charges: 3 5,140.00

Material Total: 5 62,050.00

*%% Iabor and Additives ***

Labor Cost; $ 16,400.00

(4 Man Crew at $0.00

a Day for. 20 Days)

Payroll Taxes and Overheads: $ 14,180.00

Preliminary Engineering: $ 6,210.00

Construction Supervision: $ 4,630.00

Labor Total: % 41,430.00
Subtotal; $ 124,800.00
Credit (salvage/Scrap). - 0.00
Totai ProjectCost; $ 124,800.00

Estimate Date; 07/15/02 Estimated By: R. H. Ray

Annual Maintenance Fee: $0.00 (H $0.00', does not apply)

This Estimate Provided To Aid In Preparation And Planning
Of This Project And Is Valid For One Year From Date.
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Norfolk Southern Railway Company - Signal Engineering Department

Ball-Park Estimate for Automatic Grade Crossing Warning Devices

Total ProjectCost:

Estimate Date: 07/15/02

Annual Maintenance Fee: $0.00

City / State: Mt. Olive, 1. Road: Eighth St.

Milepost: D-445.28 DOT/AAR Number; 480 079Y

Type Project:  Modification G.C.W.D. County: Macoupin

S&E Project:  04.0396 State Project No.:

Man Days: 0 Fitle Number; 061-04.224

*** Purchases - Others *¥*

Meals and Lodges: $ 6,380.00

Rental of Equipment: $ 13,940.00

(2 Trucks, 1 Backhoe w/Trailer

and 1 Pipe-Pusher for; 20  Days)

Construction Supervision Vehicle: 3 270.00

Contingencies; $ 730.00

Purchses - Others Total: $

*¥%% Material and Additives ***

Material Cost: $ 54,200.00

Sales and Use Tax: $ ' 2,710.00

Freight Charges: $ 5,140.00

Material Total: $

**% T.abor and Additives ***
Labor Cost: $ 16,400.00
(4 Man Crew at $0.00
a Day for; 20 Days)

Payroll Taxes and Overheads: $ 14,190.00

Preliminary Engineering: $ 6,210.00

‘Construction Supervision: $ 4,630.00

Labor Total: $
Subtotal: $
Credit (salvage/Scrap): -

$

Estimated By: R. H. Ray

This Estimate Provided To Aid In Preparation And Planning

Of This Project And Is Valid For One Year From Date.

21,320.00

62.050.00

41,430.00

124,800.00

0.00
124,800.00

{If $0.00, does not apply)
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Exhibit B-6

31-Jan-03
Round Figure Estimate for Grade Crossing Warning Devices
City/State: MT. OLIVE, IL Road: TR-457
MilePost: D-447.13 DOT/AAR: 480084V
State Proj. No.: County: MACOUPIN
S&&E Proj. 04.0300 AFE:
Man Days: 88 File Number: 061-04.375
**Purchases - Other***

Meals and Lodging: $7,290.00

Rental of Equipment: $15,930.00

(2 Trucks, 1 Backhoe w/ Trailer

and 1 Pipe-Pusher for 22 Days)

Construction Supervision Vehicle: $300.00

Contingencies: $550.00

Purchases - Other Total: $24,070.00

*** Material and Additives***

Material Cost: $69,200.00

Sales and Use Tax: ' $3,460.00

Material Handling & $6,570.00

Material Total: $79,230.00

***Labor and Additives***

Labor Cost: $18,740.00

(4 man crew at $852.00 a day for; 22 days)

Payroll Tax && Overheads: $16,230.00

Preliminary Engineering: $7,740.00

Construction Supervision: $5,290.00

Labor Total: $48,000.00
Subtotal: $151,300.00
Credit: $0.00
(Salvage/Scrap)
Project Total: $151,300.00

Estimated on: 31-Jan-03 Estimated by: rhray

Estimate valid for 1 year from date of estimate



WESTERN REGION - ILLINOIS DIVISION

Exhibit B-7

KARNES (MT. OLIVE TWP.), MACOUPIN COUNTY, IL - TR 457
MP D-477.13 - DOT 480-084V - ESTIMATE FOR PROPOSED CROSSING IMPROVE-
MENTS AND RAISING OF PASSING TRACK FOR ILLINOIS COMMERCE COMMISSICN

2 TRACK;

CROSSING GUARD TIMBERS
ASPHALT (in place, inc. pav. cutting)
RAIL, 132 Ib. BW

RAIL ANCHORS

SPIKES

TIE PLATES

CROSSTIES {GRADE 5)

BALLAST AND GRAVEL
GEOTEXTILE

40 'CROSSING LENGTH

TRK. FT.
TONS
LIN FT.
EA.

KEG

EA.

EA.
TONS
LIN FT.

TOTAL (INCLUDES 5% INVENTORY OR TAX ADDITIVES)

REMOVE EXISTING CROSSING
REHABILITATE TRACK STRUCTURE
INSTALL NEW CROSSING

TOTAL

RAIL
SMALL SCRAP

TOTAL (CREDIT)

COMPOSITE LABOR ADDITIVE (82.55%)
USE OF EQUIPMENT

LUMP SUM
LUMP SUM
LUMP SUM

(400)
(100)

(500)

8,255
4,000

Preliminary Engineering, Construction Supervision, Bill Preparation 3,000

GRAND TOTAL

$53,404

Estimate based on traffic control and barricades being provided by others, and full

closure of road during construction.

OFFICE OF PUBLIC IMPROVEMENTS - ATLANTA, GA

DATE: 2/7/03

FILE: 120-1-5527




PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD

CITY OF MT. OLIVE, ILLINOIS

Prepared by: Henry, Meisenheimer & Gende, Inc.
Date: 06/29/01

THIRD NORTH STREET

ITEM QUANTITY UNIT UNIT PRICE COST

Earth Excavation 60 CcY $9.00 $540.00
Embankment 80 cY $10.00 $800.00
Aggregate Base Course (10" & Variable) 485 TON $22.00 $10,230.00
Bituminous Materials (Prime Coat) 255 GAL $1.40 $357.00
Bituminous Materials (Cover and Seal Coats) 765 GAL $1.10 $841.50
Cover Coat Aggregate 16 TON $39.00 $624.00
Seal Coat Aggregate 8 TON $39.00 $312.00
Aggregate Surface Course (Variable Depth) 8 TON $27.50 $220.00
Railroad Flaggers 4 DAYS $500.00 $2,000.00
Railroad Protective Liability Insurance 1 L sum $3,500.00 $3,500.00
Seeding, Fertilizer & Mulch 0.1 AC $15,000.00 $1,500.00
Erosion Control 1 L SUM $1,000.00 $1,000.00
Mobilization & Demobilization 1 L SUM $1,650.00 $1,650.00
Traffic Control and Protection 1 L SUM $3,500.00 $3,500.00
Subtotal = $27,074.50

Contingency (10%) = $2,707.45

PROBABLE CONSTRUCTION COSTS FOR THIRD NORTH ST,

il

$29,781.95
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PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD

CITY OF MT. OLIVE, ILLINOIS

Prepared by. Henry, Meisenheimer & Gende, Inc.
Date: 06/29/01

SECOND SOUTH STREET

ITEM QUANTITY UNIT UNIT PRICE COST
Earth Excavation 65 cY $9.00 $585.00
Embankment : 50 cY $10.00 $500.00
Aggregate Base Course (10" & Variable) 420 TON $22.00 $9,240.00
Bituminous Materials (Prime Coat) 245 GAL $1.40 $343.00
Bituminous Materials {Cover and Seal Coats) 735 GAL $1.10 $808.50
Cover Coat Aggregate 16 TON $39.00 $624.00
Seal Coat Aggregate 8 " TON $39.00 $312.00
Aggregate Surface Course (Variable Depth) 18 TON $27.50 $440.00
Concrete Sidewalk Reroval 300 SF $5.00 $1,500.00
P.C. Concrete Sidewalk, 4" 500 SF $12.00 $6,000.00
Trench Backfill 45 Cy $40.00 $1,800.00
Drainage Structure Removal 3 EA $500.00 $1,500.00
Pipe Culvert Removal (10" VCP) ' 88 FT ' $11.00 $968.00
Pipe Culvert Removal (10" RCP) 78 FT $11.00 $858.00
Pipe Culverts, 10" RCP 12 FT $30.00 $360.00
Pipe Culverts, 15" RCP 154 FT $35.00 $5,390.00
Flared End Sections, 15" RCP 3 EA $200.00 $600.00
Pipe Tee's, 15" RCP 3 EA $250.00 $750.00
Raiiroad Flaggers 4 DAYS $500.00 $2,000.00
Railroad Protective Liab#ity insurance i L SUM $3,500.00 $3,500.00
Seeding, Fertilizer & Mulch 0.1 AC $15,000.00 $1,500.00
Erosion Control 1 L SUM '$1,000.00 $1,000.00
Mobilization & Demobilization 1 L SUM ~ $1,650.00 $1,650.00
Traffic Control and Protection 1 L SUM $3,500.00 $3,500.00
Subtotal = $45,728.50
Contingency (10%) = $4,572.85
PROBABLE CONSTRUCTION COSTS FOR SECOND SQUTH ST. = $50,301.35

Exhibit C-2, page 1




PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD

CITY OF MT. OLIVE, ILLINOIS

Prepared by: Henry, Meisenheimer & Gende, Inc,
Date: 06/29/01

POPLAR STREET
ITEM QUANTITY UNIT UNIT PRICE COST

Earth Excavation 100 cY $9.00 $800.00
Embankment 185 cY $10.00 $1,850.00
Aggregate Base Course (10" & Variable) _ 1,066 TON $22.00 $23,452.00
Bituminous Materials (Prime Coat) 408 GAL $1.40 $571.20
Bituminous Materiais (Cover and Seal Coats) 1,124 - GAL $1.10 $1,236.40
Cover Coat Aggregate 28 TON $39.00 ~ $1,014.00
Seal Coat Aggregate 13 TON $39.00 $507.00
Aggregate Surface Course (Variable Depth) 55 TON $27.50 - $1,512.50
Concrete Sidewalk Removal 925 SF $5.00 $4,625.00
P.C. Concrete Sidewalk, 4" 925 SF $12.00 $11,100.00
Concrete Curb and Gutter Removal 80 FT $10.00 $6800.00
Comb. Concrete Curb and Gutter 65 FT $20.00 $1,300.00
Trench Backfill 300 cY $30.00 $8,000.00
Drainage Structure Removal 3 EA $500.00 $1,500.00
Pipe Culvert Removal (10" VCP) 25 FT $11.00 $275.00
Pipe Culvert Removal (12" VCP} 20 FT $11.00 $220.00
Pipe Culvert Removal (15" VCP) 180 FT $11.00 $2,080.00
Pipe Culvert Removal (30" VCP) 206 FT $18.00 $3,708.00
Pipe Culvert Removal (15" RCP) 12 FT $11.00 $132.00
Pipe Culverts, 12" RCP a9 FT $30.00 $2,970.00
Pipe Culverts, 15" RCP 47 FT $32.00 $1,504.00
Fipe Culverts, 24" RCP 110 FT $45.00 $4,950.00
Pipe Culverts, 30" RCP 228 FT $55.00 $12,430.00
Flared End Sections, 12" RCP 2 EA $200.00 $400.00
Flared End Sections, 15" RCP 2 EA $200.00 $400.00
Flared End Sections, 30" RCP 3 EA $300.00 $900.00
Pipe Tee's, 30" RCP 1 EA $300.00 $300.00
Manhale (5' Dia.) w/Type 1 Frame and Closed Lid 2 EA $2,500.00 $5,000.00
Street Signs 2 EA $250.00 $500.00
Railroad Flaggers 4 DAYS $500.00 $2,000.00
Railroad Protective Liability Insurance 1 L SUM $3,600.00 $3,500.00
Seeding, Fertilizer & Mulch 0.2 AC $15,000.00 $3,000.00
Erosion Control 1 L SUM $1,000.00 $1,000.00
Mobitization & Demobilization 1 L SUM $1,650.00 $1,650.00
Traffic Control and Protection 1 L SUM $3,500.00 $3,500.00
Proposed ROW 0.01 AC $25,000.00 $250.00
Subtotal = $109,847.10

Contingency (10%) = $10,984.71

PROBABLE CONSTRUCTION COSTS FOR POPLAR ST. $120,831.81
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PRELIMINARY ESTIMATE OF PROBABLE COSTS TO RECONSTRUCT THE
ROADWAY APPROACHES TO THE NORFOLK SOUTHERN RAILROAD

CITY OF MT. OLIVE, ILLINOIS

Prepared by: Henry, Meisenheimer & Gende, Inc.

Date: 06/298/01

EIGHTH SOUTH STREET

ITEM QUANTITY UNIT UNIT PRICE COST
Earth Excavation 50 CcY $9.00 $450.00
Embankment 85 CY $10.00 $850.00
Aggregate Base Course (10" & Variable) 350 TON $22.00 $7,700.00
Bituminous Materials (Prirne Coat) 157 GAL $1.40 $219.80
Bituminous Materials (Cover and Seal Coats) 471 GAL $1.10 $518.10
Cover Coat Aggregate 10 TON $39.00 $390.00
Seal Coat Aggregate 5 TON $39.00 $185.00
Aggregate Surface Course (Variable Depth) 160 TON $27.50 $4,400.00
Trench Backfill 11 CY $40.00 $440.00
Pipe Culvert Removal (24" CMP) 34 FT $17.00 $578.00
Pipe Culverts, 24" CMP - 98 FT $24.00 $2,352.00
Railroad Flaggers 4  DAYS $500.00 $2,000.00
Railroad Protective Liability Insurance 1 L Sum $3,500.00 $3,500.00
Seeding, Fertilizer & Mulch 0.1 AC $15,000.00 $1,500.00
Erosion Contro! 1 L SUM $1,000.00 $1,000.00
Mobilization & Demabilization 1 L SUM $1,650.00 $1,650.00
Traffic Control and Protection 1 L SUM $3,500.00 $3,500.00
Subtotal = $31,242.90
Contingency (10%) = $3,124.29
PROBABLE CONSTRUCTION COSTS FOR EIGHTH SQUTH ST. = $34,367.19
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT NO. 1033

Date ﬂ‘/ /-3

o Loy m/ L ve

/ABoard or Council of City) % i
meeting on (7f/ -A-03 , Resolved to authoriZ& // /NAYox

(Name, Office) '

to act as its designated agent in the processing of this Stipulated Agreement and
that the City of Mount Olive is financially willing and able to bear the cost for the
proposed improvements as may be assigned to it according to Section 7 of this

Agreement.



